

32/1/2019-DSRD/Cons/DRIP Phase II and III
 Central Water Commission
 Central Project Management Unit
 Dam Rehabilitation and Improvement Project
 Phase II and Phase III

Date: 06.07.2020

Sl. No	Reference	Description as per REOI /clarifications by CWC	Additional Query / request	Response of CWC
1.	Annexure VI	Undertaking by Applicant	Pls confirm if this is to be submitted by all partners OR only by the lead partner /authorized representative of JV submitting the EOI?	The Undertaking is to be signed by authorized representative of JV. In this case, Power of Attorney regarding official authorisation by JV shall be part of official proposal.
2.	Annexure IV	Proof of completion of works	<p>We request that completion certificate issued by client shall be considered as proof of project executed by consultant for the completed assignment AND copy of Work Orders / agreement shall be considered for ongoing projects.</p> <p>Generally information in WO/agreement is covered in completion certificate w.r.t scope, duration, start and end dates, consultancy fee etc. Hence</p>	<p>The copies of relevant pages of Contract Agreement explicitly showing the information about contract value, scope of services, period of contract, date of signing, client etc. is required to be submitted by the bidder.</p> <p>In case the bidder do not wish to show the contract value or any financial information, it may be redacted.</p>

			<p>completion certificate may be considered as a valid document as proof for successful completion of project.</p> <p>Please accept.</p>	
3.	REoI notice	Date of submission 20 July 2020 , 15 Hrs	<p>The EoI requires extensive documentation. Moreover our partners' client certificates and other testimonials which are not in English language are to be translated. Considering the current lockdown due to COVID -19 pandemic prevailing across world, getting the required documents, information, translation etc will take considerable time due to resource and logistics challenges. Hence we request time extension of ONE month from the current date of submission</p>	<p>CWC has noted the concern of bidder. Based on the representation of various prospect bidders and outcome of deliberations held in Pre REOI meeting on June 29, 2020, CWC is taking up appropriate action in this regard.</p>