

32/1/2019-DSRD/Cons/DRIP Phase II and III/  
Central Water Commission  
Central Project Management Unit  
Dam Rehabilitation and Improvement Project  
Phase II and Phase III

**Date: 15.07.2020**

<b>Query raised</b>	<b>Response of CWC</b>
<p>We are finding it difficult to submit the EOI as per the reasons stated above and we request your kind self to extend the EOI submission due date by at least 3 weeks from the current due date of submission of the EOI, i.e. 20th July 2020.</p> <p>Hope you would be kind enough to consider our request and extend EOI submission due date which is 20th July 2020 by at least 3 weeks.</p>	<p>The request has been noted. CWC is in the process of publishing the Corrigendum alongwith extension of current date for submission of REOI proposal. Please follow us on <a href="https://eprocure.gov.in/eprocure/app">https://eprocure.gov.in/eprocure/app</a> and <a href="http://www.damsafety.in">www.damsafety.in</a> for all updates regarding this activity.</p>